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Preface 

Preface_wo_03_15_2004_m 

Delete all but the first paragraph and add the following: 

 

The Forest Service, US Department of Agriculture has adopted FP-03 for construction of 

National Forest System Roads.    

 

  



101 - Terms, Format, and Definitions 

101.00_nat_us_07_25_2005 

 
101.01_nat_us_01_22_2009 

101.01 Meaning of Terms 

Delete all references to the TAR (Transportation Acquisition Regulations) in the specifications. 

 
101.03_nat_us_06_16_2006 

101.03 Abbreviations.  

Add the following to (a) Acronyms: 

AFPA 

MSHA 

NIST 

NESC 

WCLIB 

American Forest and Paper Association 

Mine Safety and Health Administration 

National Institute of Standards and Technology 

National Electrical Safety Code 

West Coast Lumber Inspection Bureau  

.  

Add the following to (b) SI symbols: 

mp Milepost  

ppm Part Per Million 

 
101.04_nat_us_03_29_2007 

 

101.04 Definitions.  

Delete the following definitions and substitute the following: 

Bid Schedule--The Schedule of Items. 

Bridge--No definition. 

Contractor--The individual or legal entity contracting with the Government for performance of 

prescribed work.  In a timber sale contract, the contractor is the “purchaser”.   

Culvert--No definition. 

Right-of-Way--A general term denoting (1) the privilege to pass over land in some particular 

line (including easement, lease, permit, or license to occupy, use, or traverse public or private 

lands), or (2) Real property necessary for the project, including roadway, buffer areas, access, 

and drainage areas. 

http://www.nist.gov/


 

Add the following: 

Adjustment in Contract Price--“Equitable adjustment,” as used in the Federal Acquisition 

Regulations, or “construction cost adjustment,” as used in the Timber Sale Contract, as 

applicable. 

Change--“Change” means “change order” as used in the Federal Acquisition Regulations, or 

“design change” as used in the Timber Sale Contract. 

Design Quantity--“Design quantity” is a Forest Service method of measurement from the FS-96 

Forest Service Specifications for the Construction of Roads and Bridges.  Under these FP 

specifications this term is replaced by the term “Contract Quantities”.   

Forest Service--The United States of America, acting through the Forest Service, U.S. 

Department of Agriculture. 

Neat Line--A line defining the proposed or specified limits of an excavation or structure. 

Pioneer Road--Temporary construction access built along the route of the project. 

Purchaser--The individual, partnership, joint venture, or corporation contracting with the 

Government under the terms of a Timber Sale Contract and acting independently or through 

agents, employees, or subcontractors. 

Protected Streamcourse--A drainage shown on the plans or timber sale area map that requires 

designated mitigation measures. 

Road Order--An order affecting and controlling traffic on roads under Forest Service 

jurisdiction. Road Orders are issued by a designated Forest Officer under the authorities of 36 

CFR, part 260. 

Schedule of Items--A schedule in the contract that contains a listing and description of 

construction items, quantities, units of measure, unit price, and amount. 

Utilization Standards--The minimum size and percent soundness of trees described in the 

specifications to determine merchantable timber. 

 

Add Figure 101-1—Illustration of road structure terms: 



Figure 101-1—Illustration of road structure terms. 

 
  



102 - Bid, Award, and Execution of Contract 

102.00_nat_us_02_16_2005 

102 Bid, Award, and Execution of Contract 

 

Delete Section 102 in its entirety. 

 
  



103 - Scope of Work 

103.00_nat_us_02_16_2005 

Deletions 

 

Delete all but subsection 103.01 Intent of Contract. 

 
  



104 - Control of Work 

104.00_nat_us_06_16_2006 

Deletions 

 

Delete Sections 104.01, 104.02, and 104.04. 

 
104.06_nat_us_02_17_2005 

Add the following subsection: 

104.06 Use of Roads by Contractor  

The Contractor is authorized to use roads under the jurisdiction of the Forest Service for all 

activities necessary to complete this contract, subject to the limitations and authorizations 

designated in the Road Order(s) or described in the contract, when such use will not damage the 

roads or national forest resources, and when traffic can be accommodated safely. 

 
  



105 - Control of Material 

105.02_nat_us_01_18_2007 

105.02 Material Sources. 

 

105.02(a) Government-provided sources. 

Add the following: 

Comply with the requirements of 30 CFR 56, subparts B and H.  Use all suitable material for 

aggregate regardless of size unless otherwise designated. When required, re-establish vegetation 

in disturbed areas according to section 625. 

 
105.05_nat_us_05_12_2004 

105.05 Use of Material Found in the Work.  

Delete 105.05 (a) and (b) and the last sentence of the second paragraph and substitute the 

following: 

Materials produced or processed from Government lands in excess of the quantities required for 

performance of this contract are the property of the Government. The Government is not 

obligated to make reimbursement for the cost of producing these materials. 

 
  



106 - Acceptance of Work 

106.07_nat_us_05_11_2004 

106.07 Delete  

Delete subsection 106.07. 

 
  



107 - Legal Relations and Responsibility to the Public  

107.05_nat_us_05_11_2004 

107.05 Responsibility for Damage Claims. 

Delete the entire subsection. 

 
107.06_nat_us_06_16_2006 

107.06 Contractor’s Responsibility for Work. 

Delete the following from the first paragraph. 

“except as provided in Subsection 106.07”. 
107.09_nat_us_06_16_2006 

107.09 Legal Relationship of the Parties.  

Delete the entire subsection. 

 
107.10_nat_us_06_16_2006 

107.10 Environmental Protection.  

Add the following:   

Design and locate equipment repair shops, stationary refueling sites, or other facilities to 

minimize the potential and impacts of hazardous material spills on Government land. 

Before beginning any work, submit a Hazardous Spill Plan. List actions to be taken in the event 

of a spill. Incorporate preventive measures to be taken, such as the location of mobile refueling 

facilities, storage and handling of hazardous materials, and similar information. Immediately 

notify the CO of all hazardous material spills. Provide a written narrative report form no later 

than 24 hours after the initial report and include the following: 

 Description of the item spilled (including identity, quantity, manifest number, and other 

identifying information).  

 Whether amount spilled is EPA or state reportable, and if so whether it was reported, and 

to whom. 

 Exact time and location of spill including a description of the area involved. 

 Containment procedures. 

 Summary of any communications the Contractor had with news media, Federal, state and 

local regulatory agencies and officials, or Forest Service officials. 

 Description of clean-up procedures employed or to be employed at the site including final 

disposition and disposal location of spill residue. 

When available provide copies of all spill related clean up and closure documentation and 

correspondence from regulatory agencies.  



The Contractor is solely responsible for all spills or leaks that occur during the performance of 

this contract. Clean up spills or leaks to the satisfaction of the CO and in a manner that complies 

with Federal, state, and local laws and regulations.  

 
  



108 - Prosecution and Progress 

108.00_nat_us_02_16_2005 

108 Delete. 

 

Delete Section 108 in its entirety. 

 
  



109 - Measurement and Payment 

109.00_nat_us_02_17_2005 

109 Deletions 

Delete the following entire subsections:  

109.06 Pricing of Adjustments. 

109.07 Eliminated Work.  

109.08 Progress Payments. 

109.09 Final Payment.  

 
109.02_nat_us_06_16_2006 

109.02 Measurement Terms and Definitions.  

(b) Contract quantity.  

Add the following: 

Contract quantities will be adjusted only when there are errors in the original design of 15% or 

more. 

Change the following: 

“(b) Cubic yard” to “(c) Cubic yard”. 

Add the following definition:  

(p) Thousand Board Feet (Mbf). 1,000 board feet based on nominal widths, thickness, and 

extreme usable length of each piece of lumber or timber actually incorporated in the job. For 

glued laminated timber, 1,000 board feet based on actual width, thickness, and length of each 

piece actually incorporated in the job. 

 
  



151 - Mobilization 

151.00_01_us_10_11_2006 

Delete Section 151 in its entirety and replace with the following. 

 

Description 

 

151.01 This work consists of moving personnel, equipment, material, and incidentals to the 

project and performing all work necessary before beginning work at the project site; obtaining of 

permits, insurance, and bonds. This work also includes washing and treating construction 

equipment and vehicles necessary for equipment transport to remove seeds, plants, and plant 

fragments before the equipment is used on Forest Service lands, according to the requirements 

within. 

 

Construction Requirements 

 

Wash the sides, tops, and undercarriages of all construction equipment. Remove all seeds, plants, 

plant fragments, dirt, and debris from the construction equipment.  Only equipment inspected by 

the Forest Service will be allowed to operate within the project area.  All subsequent move-ins of 

equipment to the project area will be treated in the same manner as the initial move-in.  This 

requirement does not apply to cars, pickup trucks, and other vehicles that regularly travel 

between the construction site and areas off the National Forest. 

Equipment will be considered free of soil, seed, and other such debris when a visual inspection 

does not disclose such material.  Disassembly of equipment, components or the need for 

specialized inspection tools is not required. 

Notify the CO in writing at least 72 hours before moving any construction equipment onto the 

national forest.  Notification will include an agreed upon location where the equipment will be 

available for inspection by the Forest Service.  Inspection will be required after every cleaning.  

Use methods of cleaning and locations for cleaning approved by the CO. 

For work at a commercial washing facility, use an approved facility. 

New infestations of noxious weeds of concern to Forest Service and identified by either 

Contractor or Forest Service, in the Project Area or on the haul route, will be promptly reported 

to the other party.  Contractor and Forest Service will agree on treatment methods to reduce or 

stop the spread of noxious weeds when new infestations are found.  A current list of noxious 

weeds of concern to Forest Service is available at each Forest Service office. 

 

Measurement 



 

151.02 Clean equipment prior to moving onto this project.  The initial cleaning will not be 

included in the measurement for payment.  Payment for cleaning will only be made if subsequent 

cleanings are ordered by the CO.  Measurement shall be on an “each” basis, meaning one 

complete cleaning of all equipment required for this contract.  Subsequent cleanings necessitated 

by the Contractor’s actions but not directed by the CO will not be included in the measurement 

for payment.  

 

Measure mobilization according to Subsection 109.02. 

 

Payment 

 

151.03 The accepted quantity, measured as provided in Subsection 109.02, will be paid at the 

contract price per unit of measurement for the Section 151 pay item shown in the bid schedule.  

Payment will be full compensation for the work prescribed in this Section.  See Subsection 

109.05. 

Progress payments for mobilization lump sum will be paid as follows: 

(a) If applicable, bond premiums will be reimbursed according to FAR Clause 52.232-5 

Payments Under Fixed-Price Construction Contracts, after receipt of the evidence of 

payment. 

(b) When 5 percent of the original contract amount is earned from other bid items, 50 percent 

of the mobilization item, or 5 percent of the original contract amount, whichever is less, will 

be paid. 

(c) When 10 percent of the original contract amount is earned from other bid items, 100 

percent of the mobilization item, or 10 percent of the original contract amount, whichever is 

less, will be paid. 

(d) Any portion of the mobilization item in excess of 10 percent of the original contract 

amount will be paid after final acceptance.  

Include all costs associated with the initial cleaning of equipment in the unit bid price for 

Mobilization.  Cleaning for subsequent move-ins will not be paid for unless after a suspension 

ordered by the CO. 

 

 
  



155 - Schedules for Construction Contracts 

155.00_nat_us_05_11_2004 

155 Delete. 

 

Delete Section 155 in its entirety. 

 
  



251 - Riprap 

251.00_01_us_10_11_2006 

251.01 Description 

 

Delete the first sentence and add the following: 

 

This work consists of furnishing, hauling, and placing of riprap for bank protection, slope 

protection, drainage structures, erosion control, and other features shown on the plans.  

 

251.02 Material. 

 

Add the following: 

When shown on the plans stone from the project site may be utilized. 

 

251.07 Acceptance 

 

Delete sampling and testing requirements of Table 251-1 and certification requirements of 

Subsection 106.03. 

 

251.09 Payment. 

 

Add the following: 

 

The cost of excavation, embankment and haul required for placement of riprap is incidental to 

pay items listed in the bid schedule. No payment will be made under Item  251.  

 
  



622 - Rental Equipment 

622.02_01_us_08_20_2004 

622.02 Rental Equipment 

 

  Delete the first two sentences of the first paragraph and add the following: 

 

Hydraulic Excavator.  Provide a track mounted hydraulic excavator, 1990 model year or newer.  

Bucket must be equipped with an hydraulic "thumb".  It is anticipated that an excavator of a size 

capable of performing the excavation needs for the project, i.e. structure excavation, riprap 

construction, etc., will be of an adequate size to be acceptable for any work that the Contractor 

may be directed to perform under this section.  

 

 

 
  



718 - Traffic Signing and Marking Material 

718.05_nat_us_08_05_2009 

718.05 Aluminum Panels 

Delete the third paragraph and replace with the following: 

Clean, degrease and properly prepare the panels according to methods recommended by the 

sheeting manufacturer. Conversion coatings will conform to ASTM B-921 or ASTM B-449. 
 


